



ITB-20-03  
ADDENDUM #1

gjm

**2020 CONCRETE REHAB – ADA IMPROVEMENTS PROJECT**

**Date:** February 18, 2020  
**Bid Number:** ITB-20-03  
**Bid Due Date:** TUESDAY, MARCH 3, 2020 BY 1:00 PM OUR CLOCK

The following information is provided to all prospective bidders and is hereby made a part of the above bid documents. Bidders must acknowledge this Addendum 1 with their bid. It is a total of seven pages, including REVISED bid schedule pages and streets list.

**CLARIFICATION, ADDITIONAL INFORMATION, AND CHANGES:**

**CHANGES have been made to the project budget and scope. Complete the attached/REVISED BID SCHEDULE pages 2, 3, 4 and 5 to include with your submittal.**

**The REVISED SCOPE OF WORK is as follows:**

**Provide all labor, equipment and materials for the 2020 Concrete Rehab / ADA Improvements project. Approximate quantities include: 260 SY 10" concrete, 660 LF curb and gutter, 260 SY 4" concrete, 55LF 5'3" mountable curb, 48 ADA ramps.**

**The REVISED estimated budget is \$280,000 to \$320,000.**

**Q - What are liquidated damages for this project?**

**A – Liquidated damages do not apply for this project.**

**Q - On this bid, do you require a bid bond for the Base Bid or a combination of the Base Bid, including Alternate #1 and #2?**

**A – The Bid Bond is to include the Base Bid and both Alternates.**

**Q - When asking for totals on the Bid Alternates, do you want a total for the Base Bid and each alternate, all three amounts including the alternates, or just each bid separately?**

**A – The totals are to represent each bid separately.**

**Q - Should each bid be stapled, paper-clipped, etc...?**

**A – Bids may be stapled, clipped, or bound depending on the volume of paper, and at the discretion of the bidder.**

**Q - Do you plan a time of year to repair your existing concrete?**

**A – As stated in the ITB documents, the anticipated start date for this work is April 15, 2020 with completion anticipated within 45 working days.**

Visit our City website for prebid sign in sheet, addendum, plan holders list and project updates:  
[www.ci.wheatridge.co.us](http://www.ci.wheatridge.co.us)

**POINT OF CONTACT:** Jennifer Nellis, Purchasing Agent, [jnellis@ci.wheatridge.co.us](mailto:jnellis@ci.wheatridge.co.us), fax 303-234-5924, or phone 303-235-2811. Do not contact the user department, consultant, or any other staff.

ADDENDA

Bidder acknowledges receipt of the following Addenda:

---



---

**BID SCHEDULE**      COMPANY SUBMITTING BID \_\_\_\_\_  
**ITB-20-03**  
**PROJECT # S-PM-03**

Bidder agrees to perform all the work described in the Contract Documents for the following unit prices or lump sums.

**BASE BID – 2020 CONCRETE REHAB-ADA IMPROVEMENTS**

ITEM NO.	PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENSION
210	Adjust Utility Box	1	EA	\$ _____	\$ _____
403A	HMA Patching CIP 4" SP-100 PG (64-22) SX	50	SY	\$ _____	\$ _____
403B	HMA Patching CIP 6" SP-100 PG (64-22) S	50	SY	\$ _____	\$ _____
412	Concrete Pavement (10")(Remove & Replace)	235	SY	\$ _____	\$ _____
608A	CDOT Curb Ramp Type Parallel Directional	4	EA	\$ _____	\$ _____
608B	CDOT Curb Ramp Type 1/2 Combo	4	EA	\$ _____	\$ _____
608C	CDOT Curb Ramp Type 2 Directional	14	EA	\$ _____	\$ _____
608D	CDOT Curb Ramp 2 Type Diagonal	12	EA	\$ _____	\$ _____
608E	CDOT Curb Ramp Type 2 Type Parallel Typical	2	EA	\$ _____	\$ _____
608F	CDOT Curb Ramp Type 2 LG Radius	5	EA	\$ _____	\$ _____
608G	CDOT Curb Ramp Type Shoulder	3	EA	\$ _____	\$ _____
608I	*Saw cut 2' x 4' concrete and install truncated domes in existing ramp *	1	EA	\$ _____	\$ _____
608K	Concrete Sidewalk (4") Remove & Replace	234	SY	\$ _____	\$ _____
608L	Concrete Sidewalk (6") Remove & Replace	16	SY	\$ _____	\$ _____
609A	Mountable Curb, Gutter & Walk (5' 3") R&R	820	LF	\$ _____	\$ _____
609B	Vertical Curb & Gutter (6") Remove & Replace	658	LF	\$ _____	\$ _____
626	Mobilization	1	LS	\$ _____	\$ _____
630A	Traffic Control Management	1	LS	\$ _____	\$ _____
720	Material Sampling & Testing	1	LS	\$ _____	\$ _____
<b>SUBTOTAL THIS PAGE</b>				\$ _____	\$ _____

COMPANY SUBMITTING BID \_\_\_\_\_

TOTAL AMOUNT OF BASE BID \$ \_\_\_\_\_

WRITTEN OUT AMOUNT OF BASE BID \_\_\_\_\_

\_\_\_\_\_

COMPANY SUBMITTING BID \_\_\_\_\_

**BID ALTERNATE #1 ADA Specified Improvements**

<b>ITEM NO.</b>	<b>PAY ITEM</b>	<b>ESTIMATED QUANTITY</b>	<b>UNIT</b>	<b>UNIT PRICE</b>	<b>EXTENSION</b>
412	Concrete Pavement (10") (Remove & Replace)		25 SY	\$ _____	\$ _____
608B	CDOT Curb Ramp (Type 1 / 2 Combo) Remove & Replace		2 EA	\$ _____	\$ _____
608C	CDOT Curb Ramp (Type 2 Diag) Remove & Replace		2 EA	\$ _____	\$ _____
608D	CDOT Curb Ramp (Type 2 Dir ) Remove & Replace		8 EA	\$ _____	\$ _____
608K	Concrete Sidewalk (4") Remove & Replace		30 SY	\$ _____	\$ _____

SUBTOTAL THIS PAGE \$ \_\_\_\_\_

TOTAL AMOUNT OF BID ALTERNATE #1 \$ \_\_\_\_\_

WRITTEN OUT AMOUNT OF BID ALTERNATE #1 \_\_\_\_\_

\_\_\_\_\_

COMPANY SUBMITTING BID \_\_\_\_\_

**BID ALTERNATE #2 4949 Marshall Street**

<b>ITEM NO.</b>	<b>PAY ITEM</b>	<b>ESTIMATED QUANTITY</b>	<b>UNIT</b>	<b>UNIT PRICE</b>	<b>EXTENSION</b>
202C	Removal & disposal of Asphalt Mat	350	SY	\$ _____	\$ _____
202D	Removal of Concrete Pavement	20	SY	\$ _____	\$ _____
203B	Unclass. Excavation & Fill/Placement/Compaction on site	55	CY	\$ _____	\$ _____
208	Erosion Control Blanket e	70	SY	\$ _____	\$ _____
403E	HMA(Patching) (6")	250	SY	\$ _____	\$ _____
608A	Concrete Sidewalk	145	SY	\$ _____	\$ _____
609A	Vertical Curb & Gutter (6") (Inc. Spill/catch/cut sections)	167	LF	\$ _____	\$ _____
609B	Concrete Driveway (10")	66	SY	\$ _____	\$ _____
620	Sanitary Facility	1	EA	\$ _____	\$ _____
625	Const. Surveying/Staking (Includes As Built DWG)	1	LS	\$ _____	\$ _____
626	Mobilization	1	LS	\$ _____	\$ _____
720	Materials Sampling Testing	1	LS	\$ _____	\$ _____

SUBTOTAL THIS PAGE \$ \_\_\_\_\_

TOTAL AMOUNT OF BID ALTERNATE #2 \$ \_\_\_\_\_

WRITTEN OUT AMOUNT OF BID ALTERNATE #2 \_\_\_\_\_

**2020 CONCRETE ADA PROJECT S-PM-03-20 Revised**  
**FOR INFORMATION ONLY**

STREET		SCOPE OF WORK
W 44 <sup>TH</sup> AVE.	Kipling Blvd. to Dover St Upham to Vance	Ramps 33 4" sidewalk 132SY 6" VCG 435 LF 10" Concrete 125 SY
Upham ST.	38 <sup>th</sup> Ave. to W 44th Ave.	Ramps 2 4" sidewalk 36 SY  5'3" mountable sidewalk 330 LF 10" Concrete 30.25 SY
Simms St Swadley St	Ridge Rd.to 52 <sup>nd</sup> Ave.	5'3" mountable sidewalk 120 lf
Parfet St  Nelson St	49 <sup>th</sup> Ave to Ridge Rd  Ridge Rd	Ramps 7 4" sidewalk 66 SY 6" VCG 83 lf 10" Concrete 104 SY
Moore St Moore Ct 32 <sup>nd</sup> PL	32 <sup>nd</sup> Ave to 36 <sup>th</sup> Ave	Ramps 3 5'3" mountable sidewalk 60lf 6" VCG 15lf
4510 Garrison		1 ramp e side, conc pad at button w side
Bid alt #2 4949 Marshall		Remove & dispose of asphalt mat (4-8") 350 sy Remove concrete pavement (up to 8") 20sy Unclass. Excavation fill/place/compact on site 55 cy Erosion control blanket 70 sy HMA (Patching) (6")250sy Concrete Sidewalk (6")142 sy Vetical curb and gutter(6") (spill, catch ,cut sections)167 lf Concrete driveway (10")66 sy Sanitary Facility ls Const. Survey/staking(includes as built dwg) LS Mobilization LS Materials Sapling Testing LS

