

Subject to review for completeness and accuracy.
 Budget: ~ \$280,000-320,000



PROJECT: ITB-20-03
2020 CONCRETE REHAB - ADA IMPROVEMENTS PROJECT (MY option)
DUE DATE/TIME: TUESDAY, March 3, 2020 BY 1 P.M. LOCAL TIME

REQUESTED BY: Russ Higgins - PUBLIC WORKS
OPENED BY: JENNIFER NELLIS, PURCHASING AGENT
JAH
WITNESSED BY: KIRBY HOLLUMS, BUYER II

VENDOR	Fasick Concrete	Goldstar Concrete	Lobos Structures	Majestic Concrete Contractors	Silva Construction
LOCATION	Lakewood, CO	Northglenn, CO	Denver, CO	Golden, CO	Brighton, CO
BIDDER ACKNOWLEDGEMENT FORM pg 16	yes	yes	yes	yes	yes
ACKNOWLEDGE ADDENDUM (2)	yes	yes	yes	yes	yes
CONTRACTOR'S QUALIFICATION FORM	yes	yes	yes	yes	yes
LIST OF SUB-CONTRACTORS	yes	yes	yes	yes	yes
NON-DISCRIMINATION ASSURANCE FORM	yes	yes	yes	yes	yes
ILLEGAL ALIEN COMPLIANCE	yes	yes	yes	yes	yes
NON-COLLUSION AFFADAVIT	yes	yes	yes	yes	yes
KEEP JOBS IN COLORADO FORM	yes	yes	yes	yes	yes
BID BOND	yes	yes	yes	yes	yes
PRICING SCHEDULE pg 29/30	yes	yes	yes	yes	yes
Sub-Total Page 31/REVISED Page 2/3	\$ 290,224.00	\$ 219,719.50	\$ 472,320.00	\$ 257,111.50	\$ 492,066.00
TOTAL Base Bid	\$ 290,224.00	\$ 219,719.50	\$ 472,320.00	\$ 257,111.50	\$ 492,066.00
Bid-Alt. 1 Page 33/REVISED Page 4 ADA	\$ 42,360.00	\$ 27,117.50	\$ 47,800.00	\$ 46,207.50	\$ 64,650.00
Bid-Alt. 2 Page 34/REVISED Page 5 Marshall	\$ 71,540.00	\$ 49,789.25	\$ 74,370.00	\$ 46,074.00	\$ 118,369.00

Subject to review for completeness and accuracy.



PROJECT: ITB-20-03
2020 CONCRETE REHAB - ADA IMPROVEMENTS PROJECT (MY option)
DUE DATE/TIME: TUESDAY, March 3, 2020 BY 1 P.M. LOCAL TIME

REQUESTED BY: Russ Higgins - PUBLIC WORKS
OPENED BY: JENNIFER NELLIS, PURCHASING AGENT
JHM **WITNESSED BY: KIRBY HOLLUMS, BUYER II**
KH

ALLOWED VENDOR (PRIME)	Stone Concrete		
LOCATION	Commerce City, CO		
BIDDER ACKNOWLEDGEMENT FORM - pg 16	yes		
ACKNOWLEDGE ADDENDUM (2)	yes		
CONTRACTOR'S QUALIFICATION FORM	yes		
LIST OF SUB-CONTRACTORS	yes		
NON-DISCRIMINATION ASSURANCE FORM	yes		
ILLEGAL ALIEN COMPLIANCE	yes		
NON-COLLUSION AFFADAVIT	yes		
KEEP JOBS IN COLORADO FORM	yes		
BID BOND	Yes		
PRICING SCHEDULE pg 29/30	yes		
Sub-Total Page 31/REVISED Page 2/3	\$ 305,077.50		
TOTAL Base Bid	\$ 305,077.50		
Bid-Alt. 1 Page 33/REVISED Page 4 ADA	\$ 44,019.90		
Bid-Alt. 2 Page 34/REVISED Page 5 Marshall	\$ 84,097.85		